ADDENDUM

Document 00910

ADDENDUM NO. 2

Date of Addendum: é ’//’/(/

PROJECT NAME: Lyons Health Center — Roof & Waterprooﬁqgf

PROJECT NO: H-000097-0002-4

PROPOSAL SUBMITTAL DATE: June 19, 2014

FROM: City of Houston, General Services Department
900 Bagby, 2™ Floor

Houston, Texas 77002
Attn: Venky Nagasandra, Project Manager

TO: Prospective Proposers

ed Proposals (RFCSP)
e. Insofar as the original
overns.

This Addendum forms a part of the Request For Competitive Seal
and will be incorporated into the Contract documents, as applicabl
Project Manual and Drawings are inconsistent, this Addendum g

CHANGE IN PROPOSAL SUBMITTAL DATE

The Proposal Submittal Date for this Project has been changed from Thursday, June
12, 2014 to Thursday June 19, 2014.

Time of day and place for submittal of proposal remains the same.

Changes are provided in the outside margins of pages from the Project Manual to indicate
where changes have been made. Reissued Drawing Sheets show the Addendum number
below the title block and changes in the Drawing are noted b y a revision mark and

enclosed in a revision cloud.

CHANGES TO PROJECT MANUAL
SPECIFICATIONS

1. The following documents, attached to this Addendum, will replace the original
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ADDENDUM

documents and be incorporated into the contract only if the Contract Price is greater

than $1,000,000.00.

. Document 00410 Proposal Form
o Document 00520 Agreement (Addendum 2)
. Document 00600 List of Proposed Subcontractors and Suppliers - Part A

& B (Addendum 2)
Document 00800 Supplementary Conditions (Addendum 2)

.

2. The following documents, attached to this Addendum, will be incorporated into the
contract only if the Contract Price is greater than $1,000,000.00.

Document 00470 Pre-Bid Bidder's MWBE Plan
Document 00471 Pre-Bid Good Faith Efforts

Document 00472 Bidders Goal Deviation Request
Document 808 Requirements for the City of Houston Program for Minority,
Women, and Small Business Enterprises and Persons with Disabilities

Enterprises

3. Section 07220 — Roof Insulation. Contractor shall delete the original for the attached
revised Section 07220 — Roof Insulation and incorporate it into the project manual.
All changes are tracked for ease of reference purposes

4. Section 07513 — Modified Bitumen Cap Sheet B.U.R. Contractor shall delete the
original for the attached revised Section 07513 — Modified Bitumen Cap Sheet
B.U.R. and incorporate it into the project manual. All changes are tracked for ease of

reference purposes
CHANGES TO DRAWINGS

5. Delete Sheet DS1, Details, and replace with the attached revised Sheet DS1.
Changes are noted in a Revision Cloud.

6. Delete Sheet NRP1, New Roof Plan, and replace with the attached revised Sheet
NRP1. Changes are noted in a Revision Cloud.

CLARIFICATIONS

I be removed, replaced and re-secured as necessary

7. All burglar bars on window shal
ling of door frames.

to perform wet sealing of perimeter windows and sea
8. Existing metal wall panels are not to be painted.

9. Elastomeric coating application on masonry walls is base bid work.

00910-2
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ADDENDUM

10. Refer to specification Section 02 82 13 — Asbestos Abatement for location(s) of all

asbestos containing materials.

11. Detail 5/S4.20 bridging steel angle size shall be 1-1/4” x 1-1/4” x 1/8" not the 4-1/2”
x 1-1/4" x 1/8” shown on the current drawing.

. Details 1/S4.20 and 2/S4.20 shows new stee| channels under RTU curbs. New

12
channel size to be MC 6" x 12",

13. Install new expansion joints as shown and called out on Sheet NRP1 between Roof

Areas “A1” and “A2", and “A2” and “A3".

14. New metal roof decking is to be installed on Roof Areas “A1”, “A2" and “A3" as

indicated on Sheet NRP1 and Sheet S2.00.

15. Contractor shall include in their base bid the removal and replacement of ceiling
tiles, light fixtures and all other items as required to perform the work.

16. Contractor may request for approval to work additional hours beyond those
included in Specification Section 00700 — General Conditions. Hours will be

approved as deem acceptable by the City of Houston. Contractor shall be
responsible and pay for all costs for additional security and inspection measures
required for working hours outside those approved in Specification Section 00700 —

General Conditions.

Start and completion dates will be established once the project bids have been

17.
received and a contract approved by City of Houston City Council.

18. Detail 2 on Sheet S4.20 — Contractor shall use (2) #4’s at the top and at the
bottom.

END OF ADDENDUM NO. 2

oo oAty (Y

Humberto Bautista, P.E. DATE
City Engineer

END OF DOCUMENT
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PROPOSAL FORM

PART A
Document 004 10A
PROPOSAL FORM - PART A
To: The Honorable Mayor and City Council of the City of Houston
City Hall Annex
900 Bagby Street
Houston, Texas 77002
Project: Lyons Health Center ~ Roof & Weatherproof
Project No.: H-000097-0002-4
Proposer:
(Print or type full name of sole proprietorship, partnership, corporation, or joint venture.)
1.0 OFFER

A. Total Proposal Price: Having examined the Project location and all matters referred to in
Proposal Documents for the Project, we, the undersigned, offer to enter into a Contract to
perform the Work for the Total Proposal Price shown on the signature page of this
Document

Security Deposit: Included with the Proposal is a Security Deposit in the amount of 10
percent of the Total Proposal Price subject to terms described in Document 00200 —

Instructions to Proposers.
C. Period for Proposal Acceptance: This offer is open to acceptance and is irrevocable for
90 days from Proposal Date. That period may be extended by mutual written agreement

of the City and Proposer.
Addenda: All Addenda have been received. Modifications to Proposal Documents have
been considered and all related costs are included in the Total Proposal Price.
E. Proposal Supplements: The following documents are attached:

[X]  Security Deposit (as defined in Document 00200 — Instructions to Proposers)

[X] Document 00450 - Proposer's Statement of MWBE/PDBE/DBE/SBE Status

[X] Document 00452 - Contractor's Submission List - Fair Campaign Ordinance Form A
[X] Document 00453 - Proposer’s Statement of Residency
[X] Document 00454 - Affidavit of Non-interest
[X] Document 00455 - Affidavit of Ownership or Control
[X] Document 00457 - Conflict of Interest Questionnaire
[X] Document 00460 — Pay or Play Program Acknowledgement Form (POP-1)
[X] Document 00470 — Proposer's MWSBE Participation Plan
[X] Document 00471 — Pre-Proposer's Good Faith Efforts
[X] Document 00472 - Proposer’s Goal Deviation Request
[ ] Document 00809 - Request for Contractor Clearance, Page FC-22

[ ] Others as listed:

2.0 CONTRACT TIME
A. If offer is accepted, Contractor shall achieve Date of Substantial Completion within 161

days after Date of Commencement of the Work, subject to adjustments of Contract Time
as provided in the Contract.

00410
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PROPOSAL FORM
PART B

Document 004108

PROPOSAL FORM - PART B

BY PROPOSER, USING

1.0 TOTAL PROPOSAL PRICE HAS BEEN CALCULATED
SS (PRINT OR TYPE

THE FOLLOWING COMPONENT PRICES AND PROCE
NUMERICAL AMOUNTS):

A. STIPULATED PRICE: $

(Total Proposal Price; minus Base Unit Prices, Extra Unit Prices. Contractor Incentive/bonus, Cash Allowances and All

Alternates, if any)

BASE UNIT PRICE TABLE: N/A

w

EXTRA UNIT PRICE TABLE: N/A

O o

CONTRACTOR INCENTIVE/BONUS TABLE: N/A

CASH ALLOWANCE TABLE: N/A

m

F. ALTERNATES TABLE: N/A

REST OF PAGE INTENTIONALLY LEFT BLANK

00410-B1
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PROPOSAL FORM
PART B

G. TOTAL PROPOSAL PRICE: $
(Add Totals for ltems A, B, C.. D, E., and F. above)

2.0 SIGNATURES: By signing this Document, | agree that | have received and reviewed
all Addenda and considered all costs associated with the Addenda in calculating the

Total Proposal Price.

Proposer:
(Print or type full name of your sole proprietorship, partnership, corporation, or joint venture.*)
L34 By
Signature Date
Name:
(Print or type name) Title
Address:

{Mailing)

(Street, if different)

Telephone and Fax Number:
(Print or type numbers)

* If Proposal is a joint venture, add additional Proposal Form signature sheets for each

member of the joint venture.

** Proposer certifies that the only person or parties interested in this offer as principals are
those named above. Proposer has not directly or indirectly entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of free competitive

Proposal.

This document constitutes a government record, as defined by § 37.01 of the Texas Penal
Code. Submission of a false government record is punishable as provided in § 37.10 of the

Texas Penal Code.

Note:

END OF DOCUMENT

00410-B2
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<<ShortPriName>> BIDDER’S MWSBE
WBS NO. «WBSNo» PARTICIPATION PLAN

Document 00470

BIDDER’S MWSBE PARTICIPATION PLAN

The Bidder or Proposer shall submit this completed form with the bid, to demonstrate the

Bidder/Proposer's plan to meet the contract-specific MWSBE goal (“contract goal”). If the
Bidder or Proposer cannot meet the contract goal, the Bidder/Proposer has the burden to
demonstrate “Good Faith Efforts”, which shall include correctly and accurately preparing and
submitting this form, a Record of Good Faith Efforts (Document 00471), and a Request for
Deviation from the Goal (Document 00472), the documentation evidencing their “Good Faith
Efforts”, as required by the City of Houston's Good Faith Efforts Policy (Document 00808). The
City will review the Participation Plan and Good Faith Efforts at the time of bid opening. Visit

http://www.houstontx.gov/obo for more information.

MBE WBE ] Bidder’s Participation SBE 1 MBE ! WBE 1 Total ]
Plan Percentage
'NAICS | Description of Work (Plan Sheet #, Unit - | % of Total Cert. Type Certified Firm Name
Code | Price #, Scope of Work #, as applicable) Bid Price for Goal - |- Firm Address
{6 digit) R (2 decimal MBE, Contact Name
places) | WBE, SBE) | Phone No. and E-Mail {if available)

Signature for Company: * Date:

Print Name: Phone:

"I understand that supplying inaccurate information may violate Texas Penal Code Section 37.10 and lead to City sanctions.
00470-1 <<Bidder Name>>

08-01-2013



<<ShortPriName>>

BIDDER’S MWSBE
WBS NO. «WBSNo»

PARTICIPATION PLAN

DOCUMENT 00470
CONTINUATION PAGE

NAICS Plan item Number (if applicable)/ % of Total | Cert, Type Certified Firm Name
Code Description of Work ; Bid Price for Goal Firm Address
(6 digit) {2 decimal MBE, Contact Name
places) = | WBE, SBE) | Phone No. and E-Mail {if available)

|
|
|

S———
AR

i

Signature for Company: * Date:
Print Name: Phone:
*I understand that supplying inaccurate information may violate Texas Penal Code Section 37.10 and |

ead to City sanctions.

00470-2 <<Bidder Name>>
08-01-2013



[Short Project Name] PRE-BID
WBS No. [WBS No.] GOOD FAITH EFFORTS

Document 00471
PRE-BID GOOD FAITH EFFORTS

Project Name

Bidder or Proposer Name:

A Bidder or Proposer that may be unable to complete or follow a Participation Plan (Document

CCD-00470) to meet the Contract Goal in the Supplemental Conditions (Document 00800), must
submit this completed form as well as a Goal Deviation Request Form (Document 00472), and any
other documentation of “Good Faith Efforts” with the bid (see Document 00808). The Bidder or
Prime Contractor has the burden to demonstrate “Good Faith Efforts” to meet the MWSBE goal,
which includes correctly and accurately preparing and submitting this form and other efforts
described in the City's Good Faith Efforts Policy (Document 00808). The Office of Business
Opportunity will review Good Faith Efforts and Participation Plan after selection of an apparent low

bidder.

UNLESS THE BIDDER'S/PROPOSER'S PARTICIPATION PLAN MEETS THE CONTRACT GOAL, FAILURE TO
SUBMIT THIS FORM MAY RESULT IN THE BID BEING FOUND NON-RESPONSIVE.

NAICS. | Planf MWSBE |. . Certified Firm Name .| Certified Method | Prime Certified Results of Contact

«.Code. | Item: Type | Address, Phone No.and | - Firm.. of. . | Contact Firm- . {why suitable or
| Noof for | o E-Mail Contact | Contact | Date Response. | - not suitable for

Goal Person work)

Phone ]
E-mail [
Fax ']

Phone 1 l {
E-mail 1]
Fax ] f

Phone 1}
E-mail (¢
Fax ]

S R
SN

Phone | |
E-mail: ;
Fax (]

Date:

Authorized Signature:

Email Address:

Print Name:

00471-1
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[Short Project Name] PRE-BID
WBS No. [WBS No ] GOOD FAITH EFFORTS

CONTINUATION PAGE

Certified | Method | Prime Certified | Resuits of Contact

of Contact Firm {why suitable or

Response not suitable for
work)

NAICS | Plan | MWSBE Certified Firm Name
Code | Item Type. | Address, Phone No. and o Firm i
o dorp E-Mail : Contact - | Contact | Date

No. | n
Goal Person

Phone [ [
E-mail ] }

Fax [

Phone (]
E-mail [
Fax [}

l |

Phone [ {
E-mail [
Fax {7 L

Phone [J
E-mail

Fax

Date: Phone:

Authorized Signature:

Email Address:

Print Name:

00471-2
07-01-2013



[Short Project Name] BIDDER’S MWSBE GOAL
DEVIATION REQUEST

WBS No. [WBS No ]

Document 00472
BIDDER'S MWSBE GOAL DEVIATION REQUEST

Bidder or Proposer Name:

Project Name & Bid/Contract #;

Department Approved MBE WBE SBE Total
MWSBE Goals % % % %

Bidder’s Proposed MBE WBE SBE Total
MWSBE Goals % % % %

Justification: Please provide the reason the Bidder is unable to meet the Contract Goal in Form 00800.

Good Faith Efforts: Please list any efforts not listed in the Bidder’s Good Faith Effort Report (Form 00471).

Date: Bidder:
Email: By:
Title:

Phone Number:

FOR OFFICIAL USE ONLY: Approved L] Not Approved L[J
0OBO Representative Date:
Title:
00472-1
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CITY OF HOUSTON
STANDARD DOCUMENT AGREEMENT

Document 00520

AGREEMENT

Lyons Health Center — Roof and Waterproof
5602 Lyons Avenue (Key Map No. 494G)
WBS No. H-000097-0002-4

Project:
Project Location:
Project No:
The City:  THE CITY OF HOUSTON, 900 Bagby Street, Houston, Texas 77002 (the “City")
and

Contractor:
(Address for Written Notice)

Houston, Texas 77___

Fax Number:

Humberto Bautista, P.E.

City Engineer is:
P. O. Box 61189, Houston, Texas 77208-1189

(Address for Written Notice)
City Employee designated to represent the City Engineer is: Venky Nagasandra

Fax Number: 832-393-8066

THE CITY AND CONTRACTOR AGREE AS FOLLOWS:

ARTICLE 1
THE WORK OF THE CONTRACT

1.1 Contractor shall perform the Work in accordance with the Contract.

ARTICLE 2
CONTRACT TIME
21 Contractor shall achieve Date of Substantial Completion within 161 days after Date of
Commencement of the Work, subject to adjustments of Contract Time as provided in the Contract.
The Parties recognize that time is of the essence for this Agreement and that the City will suffer
SO recognize delays,
oss suffered by the

2.2
financial loss if the Work is not completed within the Contract Time. Parties al

expense, and difficulties involved in proving in a legal or arbitration proceeding actual |
City if the Work is not completed on time. Accordingly, instead of requiring any such proof, the Parties
agree that as liquidated damages for delay (but not as a penalty), Contractor shall pay the City the amount
stipulated in Document 00800 - Supplementary Conditions, for each day beyond Contract Time.

00520-1
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CITY OF HOUSTON
STANDARD DOCUMENT AGREEMENT

ARTICLE 3
CONTRACT PRICE

Subject to terms of the Contract, the City will pay Contractor in current funds for Contractor's

3.1
, which includes Alternates, if any,

performance of the Contract, Contract Price of $

accepted below.
3.2  The City accepts Alternates as follows:
Alternate No. 1 Not Applicable

ARTICLE 4
PAYMENTS
4.1 The City will make progress payments to Contractor as provided below and in Conditions of the
Contract.
4.2 The Period covered by each progress payment is one calendar month ending on the [ ] 10th,

[__]20th, or [_X_] last day of the month.
4.3  The City will issue Certificates for Payment and will make progress payments on the basis of such

Certificates as provided in Conditions of the Contract.

4.4  Final payment, constituting entire unpaid balance of Contract Price, will be made by the City to

Contractor as provided in Conditions of the Contract.

ARTICLE 5
CONTRACTOR REPRESENTATIONS

5.1 Contractor represents:
5.1.1 Contractor has examined and carefully studied Contract documents and other related data

identified in Bid Documents.
5.1.2 Contractor has visited the site and become familiar with and is sati

site conditions that may affect cost, progress, and performance of the Work.
5.1.3 Contractor is familiar with and is satisfied as to all federal, state, and local |

sfied as to general, local, and

aws and regulations that

may affect cost, progress, and performance of the Work.
5.1.4 Contractor has carefully studied all- (1) reports of expl

or contiguous to the site and all drawings of physical conditions in or refating to exi
ties) which have been

orations and tests of subsurface conditions at
sting surface or

subsurface structures at or contiguous to the site (except Underground Facili
identified in Contract documents and (2) reports and drawings of a hazardous envi

any, at the site which has been identified in Contract documents,

ronmental condition, if

00520-2
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CITY OF HOUSTON
STANDARD DOCUMENT AGREEMENT

5.1.5 Contractor has obtained and carefully studied (or assumes responsibility for having done s0) all
additional or supplementary examinations, investigations, explorations, tests, studies, and data concerning
conditions (surface, subsurface, and Underground Facilities) at or contiguous to the site which may affect
cost, progress, or performance of the Work or which relate to any aspect of the means, methods,
techniques, sequences, and procedures of construction to be employed by Contractor, including app!

ying
specific means, methods, techniques, sequences, and procedures of construction, if any, expressly

required by the Contract to be employed by Contractor, and safety precautions and programs incident

thereto
5.1.6 Contractor does not consider that any further examinations, investi

studies, or data are necessary for performance of the Work at Contract Price, within Contract Ti

gations, explorations, tests,
me, and in

accordance with the Contract.
5.1.7 Contractor is aware of general nature of work to be performed by the City and others at the site

that relates to the Work as indicated in Contract documents.

5.1.8 Contractor has correlated information known to Contractor, information and observations obtained
from visits to the site, reports and drawings identified in the Contract, and all additional examinations,

investigations, explorations, tests, studies, and data with the Contract.
5.1.9 Contractor has given City Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract, and written resolution thereof by City

Engineer is acceptable to Contractor.

5.1.10 Contract documents are generally sufficient to indicate and convey understanding of all terms and

conditions for performance and furnishing of the Work.

ARTICLE 6
MISCELLANEOUS PROVISIONS
6.1 The Contract may be terminated by either Party as provided in Conditions of the Contract.
6.2 The Work may be suspended by the City as provided in Conditions of the Contract.

ARTICLE 7
ENUMERATION OF CONTRACT DOCUMENTS
7.1 The following documents are incorporated into this Agreement:
7.1.1 Document 00700 - General Conditions.
7.1.2 Document 00800 - Supplementary Conditions.

7.1.3 General Requirements.
7.1.4  Divisions 02 through 49 of Specifications attached hereto or incorporated by reference in

Document 00010 - Table of Contents.

00520-3
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CITY OF HOUSTON
STANDARD DOCUMENT AGREEMENT

7.1.5 Drawings listed in Document 00015 - List of Drawings, and bound separately.
7.1.6 Addenda and Riders, which apply to the Contract, are as follows:
Addendum No. 1, Not Applicable

7.1.7 Other documents:
Document No. Title

[X] 004108 Proposal Form — Part A

[X] 00480 POP Program Acknowledgement Form (POP-1)

[X] 00500 Form of Business

[X] 00501 Resolution of Corporation (if a corporation)

[X] 00800 List of Proposed Subcontractors and Suppliers, Parts A&B

[X] 00810 Performance Bond

[X] 00611 Statutory Payment Bond

[X] 00612 One-year Maintenance Bond

[ ] 00613 One-year Surface Correction Bond

[X] 00620 Affidavit of Insurance (with the Certificate of Insurance attached)

[X] 00624 Affidavit of Compliance with Affirmative Action Program

[ ] 00628 Affidavit of Compliance with Disadvantaged Business Enterprise (DBE)
Program for Project Funded By AIP Grant

[X] 00630 Certification of Compliance with Pay or Play Program (POP-2)

[X] 00631 Pay or Play Program List of Participating Subcontractors ( POP-3)

[ ] 00804 ARRA REQUIREMENTS

[X] 00805 Equal Employment Opportunity Program Requirements

[ X] 00808 Minority and Women-Owned Business Enterprise (MWBE), Persons
with Disabilities Business Enterprise (PDBE) Program and Small
Business Enterprise (SBE) Program

[ ] 00809 CDBG Requirements for Federally Funded Projects

[ ] 00811 Federal Wage Rate Decision

[ ] 00813 CDBG Section 3 ~ Contractors Orientation Guide

[X] 00820 Wage Scale and Payroll Requirements for Engineering Construction

[X] 00821 Wage Scale and Payroll Requirements for Building Construction

[ ] 00830 Trench Safety Geotechnical Information

[ ] 00912 Rider (Contractor Initials: )

00520-4
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CITY OF HOUSTON
STANDARD DOCUMENT AGREEMENT

ARTICLE 8
SIGNATURES

8.1 This Agreement is executed in two original copies and is effective as of the date of
countersignature by City Controller.
CONTRACTOR: (If Joint Venture)
By: By:

Name: Name:

Title: Title:

Date: Date:

Tax Identification Number:

Tax Identification Number:

CITY OF HOUSTON, TEXAS

APPROVED: SIGNED:

By: By:
Director, General Services Department Mayor

COUNTERSIGNED:

By:

City Controller

ATTEST/SEAL: Date Countersigned:

By:

City Secretary

8.2 This Contract and Ordinance have been reviewed as to form by the undersigned legal assistant
and have been found to meet established Legal Department criteria. Legal Department has not reviewed

the content of these documents.

Date

Legal Assistant

END OF DOCUMENT

00520-5
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LIST OF PROPOSED
SUBCONTRACTORS AND SUPPLIERS

Document 00600

LIST OF PROPOSED SUBCONTRACTORS AND SUPPLIERS - PART A
MBE/WBE PARTICIPATION PLAN

TOTAL BID PRICE: $
PERCENTAGE MBE: 19 %

PERCENTAGE WBE; 11 %

%

MBE
MBE/SBE
OR SUBCONTRACTOR SCOPE OF AGREED | TOTAL
WORK(2) PRICE BID

OR SUPPLIER(1)
SBE PRICE

| MBE
MBE

MBE

MBE

MBE

MBE

WBE

WBE

WBE

NOTES: 1. FIRMS LISTED IN PART A SHALL BE CERTIFIED BY THE CITY AFFIRMATIVE ACTION AND CONTRACT

COMPLIANCE DIVISION.
2. DESCRIBE THE WORK TO BE PERFORMED, FOR WHICH THE FIRM IS CERTIFIED, SUCH AS PAVING,

ELECTRICAL, ETC.
3. USE SEPARATE LINE FORMBE/SBE PERCENTAGES,

CONTRACTOR SHALL EXECUTE CONTRACTS WITH APPROVED SUBCONTRACTORS AND SUPPLIERS
WITHIN 30 DAYS AFTER THE DATE OF THE NOTICE TO PROCEED.

COMPANY NAME:

SIGNATURE:

TITLE:

NAME:

(Type or Print)

END OF DOCUMENT

00600-1
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LIST OF PROPOSED
SUBCONTRACTORS AND SUPPLIERS

Document 00600

LIST OF PROPOSED SUBCONTRACTORS AND SUPPLIERS - PART B'
SCHEDULE OF NON-MBE/SBE SUBCONTRACTORS AND SUPPLIERS

SCOPE OF

SUBCONTRACTOR OR SUPPLIER ADDRESS WORK?

NOTES: 1. RETURNPART B FORALL PROJECTS WITHIN THE SPECIFIED NUMBER OF DAYS AFTER RECEIPT OF

NOTICE OF INTENT TO AWARD.
2. DESCRIBE THE WORK TO BE PERFORMED, SUCH AS PAVING, ELECTRICAL, ETC.

CONTRACTOR SHALL EXECUTE CONTRACTS WITH APPROVED SUBCONTRACTORS AND SUPPLIERS
WITHIN 30 DAYS AFTER THE DATE OF THE NOTICE TO PROCEED.

COMPANY NAME:

SIGNATURE:

TITLE:

NAME:

(Type or Print)

END OF DOCUMENT
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Lyons Health Center — Roof and Waterproof
WBS No. : H-000097-0002-4 SUPPLEMENTARY CONDITIONS

Document 00800
SUPPLEMENTARY CONDITIONS

The following Paragraphs amend and supplement the August 1, 2013 edition of General
Conditions. Unaltered portions of General Conditions remain in effect.

ARTICLE 3 - THE CONTRACTOR
3.5 LABOR: Insert the following Paragraph 3.5.3.1.1.

3.5.3.1.1 If the original contract price is greater than $1 Million Dollars, the Contractor shall
make good faith efforts to comply with the City ordinances regarding Minority Business
Enterprises (MBE), Persons with Disabilities Business Enterprises (PDBE) and Small

Business Enterprise (SBE) participation goals which are as follows:
.1 the MBE goal is 19 percent,

.2 the WBE goal is 11 percent, and
.3 the PDBE goal is 0 percent.

ARTICLE 8 - TIME

8.1 PROGRESS AND COMPLETION: Add the following Paragraph 8.1.6.1.

8.1.6.1 Contractor shall credit the City by Change Order for inspection services for
overtime work or work performed on Sundays or Legal Holidays. The amount

Contractor credits the City will be $120.00 per inspector for inspection
services.

ARTICLE 9 - PAYMENTS AND COMPLETION
UNIT PRICE WORK: Delete Section 9.1 in its entirety and insert the following

9.1
Section 9.1.

9.1 References to Unit Prices in individual Specification sections are not
applicable to the Contract. Include payment for portions of the Work
required by these sections in the Stipulated Price for the Contract.

9.12 LIQUIDATED DAMAGES: Insert the following Paragraph 9.12.1.1.

9.12.1.1 The amount of liquidated damages payable by Contractor or Surety for
each and every day of delay beyond Contract Time, are $800.00 per
day.

ARTICLE 11 - INSURANCE AND BONDS

00800-1
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Lyons Health Center — Roof and Waterproof
WBS No. : H-000097-0002-4 SUPPLEMENTARY CONDITIONS

11.2 INSURANCE TO BE PROVIDED BY CONTRACTOR: Insert the following
Paragraph 11.2.1.2.

11.2.1.2 Contractor shall purchase for the duration of the Contract the insurance set out
in Table 2 in addition to the minimum insurance coverage set out in section

11.2.1.

TABLE 2

ADDITIONAL REQUIRED COVERAGE
DEFENSE COSTS EXCLUDED FROM FACE AMOUNT OF POLICY.

(Coverage) (Limit of Liability)

Property and Casualty Coverage: 100% of Contract Price,
"All Causes of Loss" Builder's Risk Form for including change orders

directing physical change to building or plant
construction on the Work site and/or all land
improvements including all work. (Including but not
limited to earthquake, flood, boiler, and machinery
including testing, damage to existing or adjoining
property, time element coverage, collapse, soft
costs (management, architecture, financial costs,
pre-opening costs, etc.), transit coverage, off-site

storage).
$1.000,000 each occurrence

Contractor's Pollution Liability:

Including pollution coverage for Contractual
Liability, Clean-up costs, Abatement,
Transport, and Non-owned disposal sites.
Including Bodily Injury Liability, Property
Damage Liability, and environmental
damage arising from pollution conditions
caused in performance of operations.
Including Asbestos and Lead if part of

operations.

$1,000,000

(MCS - 90 endorsement:
CSL

to Auto Policy and removal of Pollution
Exclusion)

END OF DOCUMENT
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«WBSNo»
WBS NO. «WBSNo» MWSBE CONSTRUCTION

Document 00808

REQUIREMENTS FOR
THE CITY OF HOUSTON PROGRAM FOR
MINORITY, WOMEN, AND SMALL BUSINESS ENTERPRISES
AND PERSONS WITH DISABILITIES ENTERPRISES (PDBE)

CONSTRUCTION CONTRACTS

L GENERAL

A CITY AUTHORITIES

1. The "OBO Director” is the City of Houston's Office of Business Opportunity

Director, or his or her designee.

City of Houston
611 Walker Street, 7th Floor
Houston, Texas 77002

2. The “Contracting Department” for this Project is the City of Houston
Department specified in Document 00520 — Agreement.

The “Project Manager” is for this Project specified in Document 00550 —
Contract Approval Notification.

REOCCURRING REPORTS THAT MUST BE SUBMITTED DURING THE COURSE
OF THE CONTRACT:

'l-

A, MWSBE MONTHLY REPORT PROCESS

The Contractor shall complete the MWSBE Monthly Utilization Report in the
Contract Compliance and Monitoring System (available at

https://houston.mwdbe.com/).

B. The Contractor shall comply with further, applicable instructions regarding
reporting and compliance as provided in Sections IIl.E and 11| below.

00808-1
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. BUSINESS ENTERPRISE PROGRAM REQUIREMENTS:

A. PURPOSE

This Document facilitates implementation of City of Houston, Tex. Code of
Ordinances Chapter 15, Article V, § 15-81 et seq., relating to MWSBE contract
participation, and Code of Ordinances Chapter 15, Article VI, § 15-90 et seq.,
relating to PDBE contract participation (collectively, the “Business Enterprise
Program or "MWSBE"). City of Houston, Tex. Ordinance 2013-0428, May 8,

2013.
B. POLICY

It is the policy of the City to encourage the full participation of Minority and
Women-owned Business Enterprises, Small Business Enterprises, and Persons
with Disabilities Business Enterprises in all phases of its procurement activities
and to afford them a full and fair opportunity to compete for City contracts at all

levels.

C. POLICY ELEMENTS

The Contractor agrees to ensure that MWSBE firms have a full and fair
opportunity to participate in the performance of City contracts. In this
regard the Contractor shall make all reasonable Good Faith Efforts to

meet the Contract Goals for this Contract.

1.

The Contractor and any Subcontractor shall not discriminate on the basis

2.
of race, color, religion, national origin, or sex in the performance of City
contracts.

3. Contractor's performance in meeting the Participation Plan Percentage will

be monitored during the construction phase of the Contract by the OBO
Director and Contracting Department.

D. PERCENTAGE GOALS

The MWSBE goals and PDBE goals, if any, for the Work are specified in
Document 00800 - Supplementary Conditions Goals.

00808-2
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E. CONTRACTOR RESPONSIBILITIES

1.

Prior to Award:

The Bidder shall submit MWSBE documents in accordance with the
requirements of Document 00410 — Bid Form Part A.

a.

In accordance with the Code of Ordinances and the OBO Good
Faith Efforts Policy (Attachment A), the Department shall approve
an Apparent Low Bidder's MWSBE Participation Plan—-Document
00470 (the “Bidder’s Plan” or "Plan”) within 3 business days of the
Bid Opening only if the Department representative determines that
Bidder's Plan meets the advertised Contract Goal and is
administratively complete.

If the Department cannot approve the Bidder's Plan, it shall forward
the Plan to the OBO Director, who shall review the Bidder's Plan,
and if applicable, the Bidder's Document 00471 (Record of Good
Faith Efforts) and Document 00472 (Pre-Award Deviation Request)
and determine whether the Bidder has made Good Faith Efforts to
meet the Contract Goals within 10 business days of the Bid
Opening.

If the OBO Director determines that the Bidder has failed to provide
a valid participation plan or make Good Faith Efforts or if the Bidder
fails to provide documents and associated information required by
this Document 00808 or reasonably requested in writing by the
OBO Director, the OBO Director may declare the Bidder to be non-
responsible.

If the OBO Director determines that the Bidder has made Good
Faith Efforts, the Director may approve the Bidder's Contract Goal
Deviation request. Thereafter, the Bidder/Contractor shall be
bound by the Plan, as approved or modified by the OBO Director.
The Contractor shall:

(1)  ensure that all MWSBE firms listed in the Plan are certified
by the Office of Business Opportunity prior to bid date. Qualified,
non-certified firms may obtain priority consideration for certification
if no more than two firms are certified with the same capability as
the non-certified firm.

(2)  execute written contracts with all certified Subcontractors
and Suppliers. All such contracts must be executed and sent to the
OBO Director and Contracting Department within 30 days after the
date of the Notice to Proceed and must include provisions set forth
in Articles 3 and 5 of Document 00700 - General Conditions.

(3)  designate an MWSBE liaison officer who will administer the
Contractor's MWSBE program and who shall document and
maintain records of Good Faith Efforts to subcontract with MWSBE

Subcontractors and Suppliers.
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2. After Award:

a.

b.

The Contractor shall submit MWSBE Monthly Utilization Reports,

requested in Article If above.

The Contractor shall complete and submit to the OBO Director a

Post-Award Deviation Request-Document 00572 (“Post-Award

Deviation Request") if the Contractor reasonably believes that it will

not achieve the Business Enterprise Program Participation Plan

Percentage documented in the Plan. The Contractors shall also

submit to the OBO Director, with a Copy to the Contracting

Department, a Record of Post-Award Good Faith Efforts (Document

00571) for each Certified Firm that the Contractor does not use in

accordance with the Approved Plan before the Contractor uses

another firm to perform the work.

The Contractor shall conform to the Plan unless the OBO Director

grants a Post-Award Deviation Request. The OBO Director shall

approve or reject a Deviation Request within 5 business days of

receipt of the Deviation Request.

The OBO Director shall grant a Post-Award Deviation Request if

(1)  for a reason beyond the Contractor's control, the Contractor
is unable to use the certified MWSBE firm in the Plan to
perform the specified work. In such cases, the Contractor
shall use and document Good Faith Efforts to find a similarly
qualified, certified MWSBE firm to perform such specified
work; or

(2)  the Contractor reasonably believes that, due to a change of
scope, execution of the work in accordance with the
directions from the Contracting Department is unlikely to
meet the terms of the Plan. In such cases, the Contractor
shall use and document Good Faith efforts to achieve a
reasonable amount of MWSBE participation on the
remaining work on the Contract.

(3)  The OBO Director shall not unreasonably withhold approval
of a Post-Award Deviation Request.

After the Date of Substantial Completion, the OBO Director shall

evaluate the Contractor's Good Faith Efforts towards meeting the

Plan, as it may amended.

If the Contractor fails to conform to the Plan and fails to submit a

Post-Award Deviation Request or provide documents and

associated information required by the Good Faith Efforts Policy or

reasonably requested in writing by the OBO Director, the OBO

Director may impose sanctions in accordance with Article VI of this

Document 00808.
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F. ELIGIBILITY OF MWSBE FIRMS FOR SUBCONTRACTING

To ensure that the City's Business Enterprise Program benefits only those
firms that are owned and controlled by a minority person(s), a woman
(women),a person(s) with a disability, or a small business enterprise, the
Office of Business Opportunity will certify the eligibility of MWSBE and
PDBE Contractors, Subcontractors, and Suppliers. Contact the Office of
Business Opportunity Certification Section at 832-393-0600 for information

regarding certification.

1.

The Office of Business Opportunity maintains a Certified Minority, Women
and Small Business Enterprises and Disabilites Business Enterprises
Directory on the City's website. This Directory also lists federally-
designated Disadvantaged Business Enterprises (DBEs).

may not qualify for Contract

NOTE: MWSBE firms, even if certified by another agency,
ty prior to acceptance of the

Goals unless certified by the Office of Business Opportuni
Participation Plan.

G. DETERMINATION OF MWSBE PARTICIPATION

MWSBE participation shall be counted toward meeting the Contract Goals in
response to the following:

Once a firm is certified as a MWSBE firm, the total dollar value of the
subcontract awarded to the MWSBE firm is counted toward the Contract

Goals (See Sections 111.G.4 and 1l.G.5 below). Safety and Participation
goals do not count as a single goal concerning MWSBE/DBE

requirements.

1.

2. When the Contractor or Subcontractor is in a joint venture with one or
more MWSBE firms, the OBO Director shall determine the percent of
participation resulting from such joint venture to be counted toward the

Contract Goals.

Contractor may count toward its Contract Goals only those MWSBE
Subcontractors/ Suppliers performing a Commercially Usefully Function.

COMMERCIALLY USEFUL FUNCTION means a discrete task or
group of tasks, the responsibility for performance of which shall be
discharged by the MWSBE firm by using its own forces or by
actively supervising on-site the execution of the tasks by another
entity for whose work the MWSBE firm is responsible.  In
determining whether a certified firm is performing a commercially
useful function, factors including but not limited to the following

d.
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shall be considered: (1) whether the firm has the skill and expertise
to perform the work for which it is being utilized and possesses all
necessary licenses; (2) whether the firm is in the business of
performing, managing, or supervising the work for which it has
been certified and is being utilized: and (3) whether it is performing
a real and actual service that is a distinct and verifiable element of
the work called for in a contract. Without limiting the generality of
the foregoing, a MWSBE will not be considered to be performing a
commercially useful function, if it subcontracts to non-MWSBE firms
or to other MWSBE firms, more than 50 percent of a contract being
counted toward the applicable Contract Goals, unless such
subcontracting in excess of 50 percent has been expressly
approved by the OBO Director in a Goal or Plan Deviation Request
(Document 00472 or Document 00572) (either pre-bid or post
award).

b. The OBO Director shall approve a Plan Deviation Request if the
Contractor demonstrates that the industry standard for the type of
work involved is to subcontract over 50 percent of the work.

4. A MWSBE firm cannot subcontract more than 50 percent of the work for
which it is responsible to perform unless the OBO Director grants a

Deviation Approval.

The Contractor may count 100 percent of MWSBE Manufacturer
Supplier's participation and 60 percent of MWSBE Non-Manufacturer
Supplier's participation toward its Contract Goals. Such MWSBE Supplier
contracts shall not exceed 50 percent of contract's goals.

6. The OBO Policy and Procedures Manual, as amended, shall apply to the
Contract for other determinations regarding counting MWSBE participation

not explicitly provided for in the Contract.

H. CONTRACTOR COMPLIANCE

To ensure compliance with MWSBE requirements, the OBO Director and
Contracting Department will monitor Contractor's efforts regarding MWSBE
Subcontractors/Suppliers during the performance of this Contract. This may be
accomplished through the following: job site visits, reviewing of records and
reports, and interviews of randomly selected personnel.
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L RECORDS AND REPORTS

In accordance with [I.A of this Document, the Contractor shall submit an
initial report outlining MWSBE participation, 40 days after the Notice to
Proceed date, and on or before the 15th day of each month thereafter until
all MWSBE subcontracting or material supply activity is completed. Each
report shall cover the preceding month's activity. The Contractor shall use
the MWSBE Contract Compliance and Monitoring System (B2G Now) to

meet this requirement.

1.

2. Contractor shall maintain the following records for review upon request by
the OBO Director or Contracting Department:

Copies of executed Subcontractor agreements and purchase

a.
orders;

b. Documentation of payments and other transactions with MWSBE
Subcontractors/ Suppliers:

c. Appropriate explanations of any changes or replacements of

MWSBE Subcontractors/Suppliers:

NOTE: All replacement MWSBE Subcontractors/Suppliers must be certified by the

Office of Business Opportunity.

d. Any other records required by the OBO Director or Contracting
Department.
3. If a Participation Plan Percentage is not being met, the monthly report

shall include a narrative description of the progress being made in
MWSBE participation. If sufficient MWSBE Subcontractors or Suppliers to
meet the Participation Plan Percentage are being utilized, they should be
identified by name and the dollar amount paid to date for work performed
or materials furnished by each MWSBE during the monthly period.
Reports are required when no activity has occurred in a monthly period.

4. Contractor shall retain all such records for a period of four years following
completion of the Work and shall be available at reasonable times and
places for inspection by authorized representatives of the City including

the City Controller.

IV.  SANCTIONS:
A. SUSPENSION PERIOD AND WAIVER
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Pursuant to Section 15-86 of the Code of Ordinances, the OBO Director is

authorized to suspend for a period of up to, but not to exceed, five

years, any

Contractor who has failed to make Good Faith Efforts.

B. GUIDELINES FOR IMPOSITION OF SANCTIONS

1.

General:
a.

The OBO Director shall not impose any sanction except upon
evidence of speci

fic conduct on the part of a MWSBE or Contractor

that is inconsistent with or in direct contravention of specific

applicable requirements for Good Faith Efforts.
b. Imposition and enforcement of suspensions shall be consistent with

applicable state law.

Severity of Sanctions:

a.

In determining the length of any suspension, the OBO Director shall

consider the following factors:

(1)

(2)

(3)

(4)

(5)

(6)

Whether the failure to comply with applicable requirements
involved intentional conduct or, alternatively, may be
reasonably concluded to have resulted from a
misunderstanding on the part of the Contractor or MWSBE
of the duties imposed on them by Article V of Chapter 15 of
the Code of Ordinances and these procedures;

The number of specific incidences of failure by Contractor or

MWSBE to comply;
Whether the Contractor or MWSBE has been previously

suspended;
Whether the Contractor or MWSBE has failed or refused to
provide the OBO Director with any information requested by
the Director or required to be submitted to the Director
pursuant to law or these procedures:

Whether the Contractor or MWSBE has materially
misrepresented any applicable facts in any filing or
communication to the OBO Director: and

Whether any subsequent restructuring of the subject
business or other action has been undertaken to cure the

deficiencies in meeting applicable requirements.

b. Suspensions may be for any length of time not to exceed five
years. Suspensions in excess of one year shall be reserved for
cases involving intentional or fraudulent misrepresentation or
concealment of material facts, multiple acts in contravention of
applicable requirements, cases where the Contractor or MWSBE
has been previously suspended, or other similarly egregious

conduct.
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C. DELEGATION

A decision to implement a suspension may be taken after notice and an
opportunity for a hearing by an impartial person(s) designated by the OBO
Director as the hearing officer. The hearing officer(s) shall not have participated
in the actions or investigations giving rise to the suspension hearing.

D. NOTICE

Prior to imposing any suspension, the OBO Director shall deliver written

1.
notice to the Contractor or MWSBE setting forth the grounds for the
proposed suspension and setting a date, time, and place to appear before
the hearing officer(s) for a hearing on the matter.

2. Any notice required or permitted to be given hereunder to any Contractor

or MWSBE may be given either by personal delivery or by certified United
States mail, postage prepaid, return receipt requested, addressed to their
most recent address as specified in the records of the Office of Business
Opportunity or in the Contract if no address is on file with the Office of

Business Opportunity.

E. HEARING PROCEDURES

Proceedings before a hearing officer shall be conducted informally and in
accordance with the OBO Policy and Procedures Manual, as amended, provided
that each party may be represented by counsel and may present evidence and
cross-examine witnesses. The City shall have the burden to prove by a
preponderance of evidence that the Contractor's or MWSBE firm's actions
constitute misconduct or failure to make Good Faith Efforts. The decision shall
be reduced to writing and notice provided to the Contractor or MWSBE.

F. APPEALS

Appeals authorized pursuant to Section 15-86(b) of the Code of Ordinances shall
be conducted by the OBO Director. Pursuant to Section 15-86(b), The contractor
may appeal the OBO Director's decision in accordance with Section 15-23 of the

Code of Ordinances and OBO Policy and Procedures.
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ATTACHMENT A

City of Houston

Office of Business Opportunity
Good Faith Efforts Policy

General Policy.

Good Faith Efforts are steps taken to achieve an Contract Goal or other requirements which,
by their scope, intensity and usefulness demonstrates the bidder's responsiveness to fulfill the
business opportunity objective prior to the award of a contract, as well as the contractor's
responsibility to put forth measures to meet or exceed the Contract Goal throughout the

duration of the contract.

Good Faith Efforts are required to be made and demonstrated by an apparent successful
bidder on goal oriented contracts or proposer on a regulated contract prior to award of a
contract. Good Faith Efforts are required on professional services and construction contracts
and on procurement of goods and non-professional service contracts with goals. If a bidder,
when submitting a participation plan at the time of bid or proposal submission, anticipates it
cannot or will not meet the Contract Goal prior to the award, the bidder must demonstrate to
Office of Business Opportunity ("OBO") it has made Good Faith Efforts to meet the Contract

Goal, to be eligible for the contract award.

Good Faith Efforts shall be evaluated on a case-by-case basis in making a determination
whether a bidder or contractor is in compliance with this policy. The efforts employed by a
bidder or contractor should be those that one could reasonably expect a bidder or contractor to
take if the bidder were actively and aggressively attempting to obtain MWSBE participation
sufficient to meet the Contract Goal. Efforts taken that are mere formalities or other
perfunctory acts shall not be considered Good Faith Efforts to meet Contract Goals.

The factors provided herein are representative of the types of actions OBO will consider in
in MWSBE

determining whether the bidder or contractor made Good Faith Efforts to obta
participation to meet the Contract Goal. The factors prescribed below are not intended to be a
mandatory checklist, nor is it intended to be exhaustive or exclusive. OBO may consider other

factors or types of efforts that may be relevant in appropriate cases.

If a contractor fails to submit Good Faith Efforts documentation as provided in this Policy, it
waives the right to appeal OBO decisions related to this Policy. OBO will review all the efforts

made by the contractor, including the quality and quantity of those efforts.
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Pre—-Award.

A bidder must submit a participation plan (Document 00470) to OBO at the time the bidder
submits the bid. If the participation by certified MWSBE subcontractors documented on the
participation plan (“participation”) is less than the Contract Goal, a bidder should submit a
Record of Good Faith Efforts (Document 00471) with the bid. A bidder should also submit a
request for a deviation (Document 00472) if the bidder, having used Good Faith Efforts,
reasonably believes that it cannot meet the Contract Goal or a commercially useful deviation.

In making a determination that the bidder has made a good faith effort to meet the Contract
Goals, OBO shall consider specific documentation concerning the steps taken to obtain
MWSBE participation, with a consideration of, by way of illustration and not limitation, whether
the bidder demonstrated a genuine effort to comply with the following factors:

1. Attended any pre-bid or pre-proposal meetings scheduled by the City

Department;

2. Followed up with MWSBEs that attended the pre-bid or pre-proposal meetings to
discuss subcontracting and supplier opportunities and contacted MWSBEs listed
in the City's online directory;

Conducted outreach with minority and women focused organizations and
associations far in advance of solicitation due date (no less than 10 business

days);
ldentified and designated portions of the work to be performed by MWSBEs to
increase the likelihood of meeting the Contract Goals (including where
appropriate breaking down the contract into reasonably sized subcontracts to
ensure participation);

Advertised subcontracting opportunities in news media focused towards minority

and women persons far in advance of solicitation due date;

Provided MWSBEs with a point of contact that was knowledgeable about the
project and possessed decision-making authority to answer questions from

interested MWSBESs:

7. Provided a reasonable number of MWSBESs certified with timely written notices
via email, mail, and/or fax and/or with documented contact regarding the
subcontracting/supplier opportunities. A “reasonable number of MWSBESs" shall
be based on the number of MWSBESs available in the directory;

8. Solicited the MWSBESs within a reasonable amount of time (no less than seven
business days) before bid submission, as well as followed up with the MWSBESs
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solicited to determine if they were interested in submitting a bid or proposal or
participating on a team.

Provided interested MWSBESs certified to perform the solicited work with prompt
access to the plans, specifications, scope of work and requirements of the

contract;

Negotiated in good faith with interested MWSBESs, and not rejecting MWSBESs as

10.
unqualified without sound reasons based on a thorough investigation of their

capabilities;

Entered into a formal contract, or signing enforceable letters of intent with
MWSBEs;

Provided an explanation to any MWSBE whose bid or price quotation is rejected,

unless another MWSBE is accepted for the same work, as follows:

a. Where price competitiveness is not the reason for rejection, a written

rejection notice including the reason for rejection will be sent to the

rejected MWSBE firm;

b. Where price competitiveness is the reason for rejection, a meeting must
be held— with the price-rejected MWSBE, if requested, to discuss the

rejection;

11.

12.

Made efforts to assist interested MWSBES in obtaining bonding, lines of credit,
insurance required for the contract, and documenting MWSBE denied by bona

fide surety agents;

13.

14.  Ensured that the conditions and requirements for subcontracts are
commensurate with industry standards and would not cause an economic
hardship on MWSBES, such as unnecessary insurance or coupling bid bonds

with retainage;

15, Incorporated efforts not attempted earlier or on previous bids that appear more
likely to lead to attaining the Contract Goal. Past performance on similar
contracts with similar scopes will also be taken in consideration when
determining Good Faith Efforts. A bidder that continues to make same efforts
without any significant change in the level of participation may not be making

Good Faith Efforts.
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Post-Award.

The contractor must sign the approved participation plan (Document 00470 or Document
00570) prior to starting work on the Project. A contractor should submit a request for deviation
(Document 00572) from OBO if the contractor, having made Good Faith Efforts, reasonably
believes that it will not achieve the Participation Plan Percentage documented in the approved
participation plan. Unless OBO approves a deviation, a contractor must submit to OBO a
Participation Summary (Document 00660) prior to City Council's consideration of any close-
out, term extension, or change order. If participation is less than anticipated in the approved
participation plan, the contractor must submit a Record of Good Faith Efforts (Document
00571) along with the Participation Summary. A contractor that fails to submit a deviation
request and Good Faith Efforts documentation waives the right to appeal OBO decisions

related to this Policy.

If the contractor is awarded the contract and fails to achieve the established Participation Plan
Percentage, the contractor must demonstrate to OBO its efforts to meet the Participation Plan
Percentage and failure to do so based on circumstances that the contractor could not
reasonably control. In determining whether the contractor made Good Faith Efforts to ensure
full participation and achievement of the Participation Plan Percentage, OBO shall consider the

following factors:

Whether the contractor designated an MWSBE liaison officer to administer the
Contractor's MWSBE programs and to be responsible for maintenance of records

of Good Faith Efforts.

1.

on Reports in a timely

2. Whether the contractor furnished prompt MWSBE Utilizati
ng System or via hard

and accurate manner through the online Contract Monitori
copy.
Whether the contractor responded to efforts to resolve disputes with MWSBEs,

3.
and genuinely attempted to resolve these issues.

4. Whether the contractor disclosed payment discrepancies timely and within the
monthly reporting period;

5. Whether the contractor complied with the participation plan, unless the contractor
received a deviation from the OBO Director and whether upon approval, the
contractor made Good Faith Efforts to replace a removed MWSBE with another
certified firm;

6. Whether the contractor furnished prompt written responses to written inquiries

from the Director or any employee of OBO regarding the MWSBE's performance
or information germane to the MWSBE's certification;
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Whether the contractor ensured that at all times during the performance of any

7.
contract or subcontract the MWSBE firm is engaging in a commercially useful
function as that term is defined in Chapter 15 of the City of Houston Code of
Ordinances;

8. Whether the contractor provided the OBO information, or other material, that was
factually accurate and free of material misrepresentation: and

9. Whether the contractor furnished prompt responses to requests for information,

the department

books and records needed to verify compliance from
administering the Contract, the City Attorney and the City Controller:

10.  Whether the contractor attended all meetings and mediation hearings as
requested by the Director or his/her designee; and

How the contractor may be affected by change orders, with consideration given

1.
to the size of the change orders.

Change Orders.

The requirement to make Good Faith Efforts to achieve the approved Participation Plan
Percentage is applicable to change orders. Contractors should make Good Faith Efforts to
ensure that the Participation Plan Percentage remains substantially the same after the
issuance of change orders. If a contractor cannot maintain substantially the same level of
participation provided in the latest approved Participation Plan (Document 00470 or Document
00570) due to a change order, the contractor shall submit to the OBO Director and Contracting
Department a Document 00571 (Post-Award Record of Good Faith Efforts) and Document
00572 (Post-Award Plan Deviation Request) in a timely manner that does not cause disruption
to the project. In addition to other relevant factors, in evaluating whether Good Faith Efforts
were made by the contractor to meet the Participation Plan Percentage despite change orders,
the OBO Director shall consider the contractor's efforts to timely and efficiently deliver the

project.

END OF DOCUMENT
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Lyons Health Clinic - Roof Replacement & Weatherproofing Construction Project
WBS # H-000097-0002-4-01 ROOF INSULATION

SECTION 07220

ROOF INSULATION

PART | - GENERAL

1.01  DESCRIPTION

Work Included: Provide and install all roof insulation as shown on the roof plans and

A,
detail drawings and as specified herein.

1.02 RELATED SECTIONS
A Section 01110 ~ Summary of Work
B. Section 02235 ~ Temporary Site and Pedestrian Protection
C. Section 03315 ~ Steel Deck Replacement
D. Section 06100 — Rough Carpentry

D. Section 07513 — Modified Bitumen Cap Sheet Asphalt Roofing

1.03 REFERENCES

A. FM - Roof Assembly Classifications.

B. UL - Fire Hazard Classifications.
1.04 SYSTEM DESCRIPTION

A. U.L. Class A System.

B. F.M. Wind Uplift Resistance:

I. FM approved insulation assembly recommendations.

1.05 SUBMITTALS

A. As provided in Section 01330 and 01340 and as required by the consultant.
B. Product data:

I Insulation.
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Lyons Health Clinic — Roof Replacement & Weatherproofing Construction Project
WBS # H-000097-0002-4-01

ROOF INSULATION

1.06

1.07

2. Manufacturer’s installation instructions.

C. Product sample, 12 inches by 12 inches:

1. Insulation.

QUALITY ASSURANCE

A. As provided in Section 01450.

B. Standards: Comply with the standards specified in this section and as listed in the
General Requirements.

C. Qualifications of Manufacturer: Products used in the work included in this section shall
be produced by manufacturers engaged in the manufacturing of similar items and with
history of successful production and product installations.

D. Qualifications of Installers: Installers shall be thoroughly trained and experienced in the
necessary crafts. Instatlers shall be made familiar with any unique requirements
specified for proper performance of the work in this section.

E. Roofing Inspections: Cooperate and coordinate with inspectors, testing agencies and
manufacturers, in order to facilitate inspection of insulation instalation.

F. Rejection: In the acceptance or rejection of work under this section, no allowance will
be made for lack of skill or specification understanding on the part of the workmen. It
shall be incumbent upon the Contractor to use adequate numbers of skilled installers and
to instruct them in the requirements of the project specifications as well as maintaining a
set of the project specifications and drawings on the roof at all times.

G. Replacement: In the event inadequate or improper installation is determined, the

Contractor shall make all repairs and replacements required to render the installation
compliant with the project specifications. Replacements, due to improper performance,

shall be at the sole cost of the Contractor.

REGULATORY REQUIREMENTS

A,

B.

As provided in the General Conditions.

As provided in Article 1.04, this section.

PRECONSTRUCTION CONFERENCE

A.

As provided in Section 01312,

07220-2
5-19-2014
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1.09 PRODUCT DELIVERY, STORAGE AND HANDLING
A. As provided in section 01610.

B. Coordinate delivery with City.

Prevent wrappers and packaging materials from inclusion in the insulation system.

C.
1,10 ENVIRONMENTAL REQUIREMENTS
A. Insulation installation shall not commence during inclement weather.
B. Insulation installation shall not commence on a day when precipitation is imminent or
probable.
C. Insulation installation shall not proceed over damp or inadequate substrates,
D. Work demolition or removal work shall not commence on a day when the chance of

precipitation is 30% or higher as forecast by the National Weather Service or local

forecasts.

1.1l SEQUENCING AND SCHEDULING

Coordinate and schedule all phases of the Work of the Contract Documents with the
City, Subcontractors, Material Suppliers and other parties as necessary to ensure the
smooth and orderly transition of separate phases, or portions, of the Work, the timely
placement of components and materials, including the complete cooperation between

parties and proper execution of the Work,

A,

Work shall not be performed outside of normal business hours without the prior
approval of the City of Houston.

Work is to be performed on a daily basis, with each section completed before
progressing to the next days work.

Completion of work shall be defined as alf specified existing roof preparation and the
complete installation of all insulation, field membrane, flashings, counterflashings, sheet
metal work, sheet metal fasteners and caulking,

In no case shall the contractor remove more existing roofing than can be completely
installed within one (1) hour of the end of the working day.
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F. Contractor shall complete new roof drain, overflow drain, drain line installation and
secondary roof system prior to the installation of the tapered insulation system.

G. Proceed with insulation application concurrently with Section 07513 - Mineral Surfaced
Cap Sheet Built-Up Roofing.

112 GUARANTEE AND WARRANTIES

,//ﬁoeleled: 10

The Contractor shall provide the City with the roof insulations manufacturer’ 20 year

A.
NDL guarantee in conjunction with Section 07513 — Modified Bitumen Cap Sheet Built-
Up Roofing.

B. The Contractor shall warrant the work performed under this Section for a period of 5

years from the date of substantial completion. The Contractor shall accept the
responsibility for the correction of defects in materials and workmanship and the repair

of same upon notice by the City and at no cost to the City.

PART 2 - PRODUCTS

2.01 INSULATION MATERIALS

A. Insulation to be of the type and minimum thickness as listed here.

B. Gypsum Fiber Insulation Board (Top Layer)

I SecuRock by USG Corporation, felt facers designed for bonding with hot
asphalt. Thickness shall be 172"

C. Polyisocyanurate Insulation Board (Flat Stock and Tapered Insulation System and for
Crickets and Saddles)

L Insulation is to be a closed-cell, polyisocyanurate foam core with factory
laminated facers. Foam core is to have a rated flame spread of 23 or less.
Insulation to conform to federal specification HH-1-1972/2. Flat Stock Insulation
is to be supplied in 2.5 in thick 4' x 4' boards. Minimum aged "R” value shall be
6.25 per inch. Tapered insulation boards shall be supplied in boards 1/8" and
1/4”per foot slope on the tapered insulation system, crickets and saddles, and
shall provide positive slope for drainage.

2. Approved Products

a. Flat or Tapered Polyisocyanurate Roof Insulation by Performance Roof
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Systems, Inc.
b. EnergyGuard Tapered Polylso Roof Insulation by GAF.
As approved by the roof system manufacturer for incorporation into the
system warranty.
5" with a 45 degree angle and be as

Perlite cant strips shall be a minimum 3.5" X 3.
supplied by the perlite insulation manufacturer.

24" Tapered polyisocyanurate edge strips shall be 1/2" per foot taper and be as supplied
by the polyisocyanurate insulation manufacturer.

2.02 RELATED MATERIALS

Al

Heat resistant insulation:

Molded hydrous calcium silicate-based or perlite based ridge pipe insulation,

L
pre-manufactured in 2-inch minimum thickness.

Acceptable product: “Thermo - 12 Gold” by Johns Manville or “Calsilite” by
Calsite Manufacturing Corporation.

Compressible fill insulation:

L Foil faced fiberglass batten roll insulation.
2. Acceptable products: As manufactured by Owens Corning.
Asphalt adhesive:

Type IV Roofing Asphalt shall conform to ASTM D-312, as approved by the
roof system manufacturer.

I.

Insulation Fasteners:

Steel Deck: CR-10 fluorocarbon coated, self-tapping screws of sufficient length
to penetrate the steel deck a minimum of l-inch (25mm), minimum 3-inch
(75mm) diameter steel plates with recessed screw head for use with insulation,
such as #15 Extra Heavy Duty Roofing Fastener” as manufactured by OMG
Roofing Products. Other fasteners may be approved providing contractor
arranges and pays for testing of the fastener to provide evidence it will meet
wind uplift requirements. No change orders for an increase in contract will be

L
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provided for additional fasteners as a result of testing and approval of other

fasteners,

2.03  ROOF MEMBRANE MANUFACTURER'S APPROVAL

A,

PART 3 - EXECUTION

3.01
A.
B.
C.
3.02

A,

All insulation shall be approved in writing by the roof membrane manufacture as an
acceptable substrate to receive their roof system in order to meet specified code

requirements and obtain warranties as specified.

MECHANICAL ATTACHMENT OF BASE LAYER INSULATION

Over completed gxisting or new metal decking, install base layer of insulation in line of
longitudinal joints perpendicular to deck material longitudinal joints and/or slope.

Layout with lateral joints staggered.

Mechanically attach to metal deck:

I. Fastener installation:

Fasteners shall be driven perpendicular to deck.

a.
b. Fasteners shall engage top flanges of metal deck only.
¢ Fasteners shall penetrate deck a minimum of 1 inch.
d Instaliation shall be accomplished utilizing tools designed or approved
by the fastener manufacturer.
2. Fastener pattern on each board:
a. See FM Loss Prevention Data Sheet 1-29 or as indicated on the

drawings, whichever is greater.

Partial boards shall be fastened at a rate commensurate with full boards, but in
no case shail have less than 2 fasteners per piece.

BITUMEN ATTACHMENT OF SUCCESSIVE LAYERS OF INSULATION

Successive layers of insulation, crickets and tapered edge strips are to be installed over
approved base layer of mechanically attached in a solid mopping of hot asphalt. Bitumen
is to be applied at a rate of 30 to 35 Lhs/100 $q. ft., minimum. See Section 07513,
paragraph 3.05 for heating and handling requirements for asphalt and installation of

venting base sheet.

3

07226 -
-19-2014
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B.

ication or embedment temperature of the asphalit used to adhere roof insulation

The appl
f the asphalt used to ensure complete

shall be at the minimum range of the EVT o
adhesion of the insulation boards.

in" continuously to assure 100% adhesion. Un-

Insulation boards are to be “stepped
laced at no cost to the City of Houston.

adhered insulation shall be removed and rep

joints staggered and tightly butted. Gaps between
Insulation is to fit tightly around projections.
nd shall be filled with insulation

Insulation is to be installed with all
insulation boards shall not exceed 1/8".
Gaps or joints greater than 1/8" are not acceptable a
materials trimmed to fit tightly in the gap.

Joints in top layer(s) of insulation are to be offset from the bottom layer(s) of insulation

a minimum of 12",
Insulation is to be installed with full bearing {all four edges) on the underlying substrate.

[nstall insulation with no cantilevered joints.

les, cants and tapered strips over the completed base

Install insulation crickets, sadd
per items A through G, above.

fayers of insulation and tapered insulation system

3.03 TAPERED INSULATION SYSTEM, CRICKETS AND SADDLES

A

ver the top of the completed base layer in accordance
system manufacturer prior to the installation of the
apered insulation system shall be installed to eliminate
all surface ponding within the time frame as required by the approved roof membrane
manufacturer. Contractor shall add tapered edge strips where necessary to avoid changes
in elevation due to uneven elevations at ridges and valleys.

Install tapered insulation system o
with the approved design by the
gypsum fiber board or top layer. T

s of all rooftop projections whose widths

Install crickets and saddles on the up-siope side
f drains prior to the installation of the

are in excess of 3 linear feet, and in between roo
gypsum fiber board or top layer.

display evidence of ponding water.

Install crickets and saddles in additional areas that
ding water on this project. Perform

Contractor shall be responsible for eliminating pon
this work as portion of the base bid.

Install crickets and saddles fully adhered in hot asphalt over the underlying substrate:

1. Install boards to each other and adjacent materials:
a. Gaps in excess of 1/8 inch not acceptable.
07220-7
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b. Fill voids and gaps with insulation trimmed to fit.

Fully walk-in to ensure full adhesion.

C.

Adhere in solid moppings of Type IV asphalt at an application rate of 30 pounds

o

per 100 square feet.

Install one additional membrane ply in hot asphalt along the drainage valley or
apex of the cricket prior to membrane roofing application.

3.04 HEAT RESISTANT INSULATION
Install heat resistant insulation around heat emitting vent pipes, and where indicated on

the detail drawings.

A.

3.05  FILLER INSULATION
Install fiberglass compressible insulation at deck opening, projections, penetrations, and

Al
curbs as indicated on the detail drawings.

3.06 VERIFICATION

Upon completion of the installation in each area, visually inspect and verify that all

A.
components are complete and properly installed.

END OF SECTION
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SECTION 07513

MODIFIED BITUMEN CAP SHEET BUILT-UP ROOFING

PART I - GENERAL

1.0} DESCRIPTION

Furnish and install a weather and watertight modified bitumen cap sheet built-up roof

A,
system complete, in place, as shown on the drawings and as specified herein.

1.02  RELATED SECTIONS
A. Section 01110 ~ Summary of Work

Section 02050 - Roof Demolition and Disposal.

B.

C. Section 02235 — Temporary Site and Pedestrian Protection.
D. Section 05315 - Steel Deck Replacement.

D. Section 06100 - Rough Carpentry.

E. Section 07220 - Roof Insulation.

F. Section 07620 - Roof Related Sheet Metal,

G. Section 07720 - Roof Specialties and Accessories.
H. Section 07920 - Sealants and Caulking.
L Section 09830 — Elastomeric Wall Coating.
J. Section 09870 ~ Urethane Paint.
1.03 REFERENCES
A, ASTM D-41, Specification for Asphalt Primer, most recent edition.
ASTM D-173, Specification for Bitumen Saturated Cotton Fabrics, most recent edition,

B.

ASTM D-226, Specification for Asphalt Saturated Organic Felt, most recent edition.

07513 -1
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1.04

1.05

ASTM D-312, Specification for Asphalt, most recent edition.

D.

E. ASTM D-1327, Specification for Bitumen Saturated Woven Burlap Fabrics, most recent
edition.

F. ASTM D-2178, Specification for Asphalt Glass Felt, most recent edition.

G. ASTM D-2822, Specification for Asphalt Roof Cement, most recent edition.

H. ASTM D-2824, Specification for Aluminum - Pigmented Asphalt Roof Coatings, most
recent edition.

L ASTM D-5147, Specification for Modified Bitumen Roof Membranes, most recent
edition.

L FM - Roof Assembly Classifications.

K. UL - Fire Hazard Classifications.

SYSTEM DESCRIPTION

A U.L. Class A Fire-Rated System.

SUBMITTALS

A. As provided in Section 01300 and as required by the consultant.

B. Product Data: For each type of roofing product specified. Include data substantiating
that materials comply with requirements,

C. Shop Drawings: Include plans, sections, details, and attachments to other work, for the
following:
1. Base flashings, cants, and membrane terminations.

D. Samples for Verification: Of the following products.
I. 12-inch by-12-inch square of modified bituminous, smooth-surfaced cap sheets,

E. Installer Certificates: Signed by roofing system manufacturer certifying that Installer is

approved, authorized, or licensed by manufacturer to install specified roofing system and
is eligible to receive the standard roofing manufacturer’s warranty.

07513 -2
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Ty

Manufacturer Certificates: Signed by roofing system manufacturer certifying that the
roofing system complies with warranty requirements.

Qualification Data: For firms and persons specified in the “Quality Assurance” Article
to demonstrate their capabilities and experience. Include lists of completed projects
with project names and addresses, names and addresses of architects and the City of

Houston'’s, and other information specified.
Product Test Reports: Based on evaluation of tests performed by manufacturer and

witnessed by a qualified independent testing agency, indicate compliance of components
of roofing system with requirements based on comprehensive testing of current product

compositions.
1. Indicate compliance of bulk roofing asphalt materials delivered to Project

with requirements. Include quantity and statistical and descriptive data for
each product. Submit certificate with each load before it is used.

Include continuous log showing time and temperature for each load of bulk
bitumen, indicating date obtained from manufacturer, where held, and how
transported before final heating and application on roof.

Research/Evaluation Reports: Evidence of roofing system's compliance with building
code in effect for Project from a model code organization acceptable to authorities

having jurisdiction.

Warranty: Sample copy of standard roofing manufacturer's warranty stating obligations,
remedies, limitations, and exclusions of warranty.

Inspection Report:  Copy of roofing system manufacturer's inspection report of
completed roof installation.

1.06 QUALITY ASSURANCE

A,

B.

As provided Section 01400,

Qualifications of Manufacturer

Products used in the work included in this section shall be produced by
manufacturers regularly engaged in the manufacturing of similar items and with
a history of successful production and product installations.

1

Qualifications of Contractor

07513 -3
5-19-2014
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1.07

1.08

1.09

L

The Contractor shall be previously and currently approved by the manufacturer
ofthe products to be installed under this section of the specification. Verification
of approved Contractor status shall be by written manufacturer certification, as
stated elsewhere. Contractor shall be certified by the manufacturer as having
their highest approval status such as “Master Select” or other designation

indicating the highest level of approved contractor,

Qualifications of Installers

L

Installers shall be thoroughly trained and experienced in the necessary crafts.
Installers shall be made familiar with any unique requirements specified for
proper performance of the work in this section. Contractor shall be certified by
the manufacturer as having their highest approval status suchas “Master Select”
orother designation indicating the highest level of approved contractor,

Rejection

1

In the acceptance or rejection of work under this section, no allowance will be
made for lack of skill or specification understanding on the part of the workmen,

It shall- be incumbent upon the contractor to use adequiate numbers of skilled
installers and to instruct them in the requirements of the project specifications as
well as maintaining a set of the project specifications and drawings on the roof at

all times.

Replacement

L

In the event inadequate or improper installation is determined, contractor shall
make all repairs and replacements required to render the installation compliant
with the project Specifications. Replacements, due to improper performance,

shall be at the sole cost of the contractor.

REGULATORY REQUIREMENTS

As provided in the General Conditions.

This Section, Article 1.04.

PRECONSTRUCTION CONFERENCE
As provided inn Section 01200
PRODUCT DELIVERY, STORAGE AND HANDLING

075134
5-19-2014
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Al

Delivery: Material shall be delivered in the manufacturers original sealed and labeled
confainers or wrappings and in sufficient quantities to provide for continuous
installation progress without disruption or delay due to lack of materials on site.

Storage: Materials shall be stored out of direct exposure to the elements and shall be
stored on pallets or other storage supports, a minimum of 6 inches above the roof or
ground surface. All materials shall be covered with canvas tarps or fitted synthetic tarp

like covers.

If materials are to be stored on the roof, they shall be sufficiently distributed
around the perimeter or over load bearing supports to prevent over stressing of

the roof deck.

1.

2. Polyethylene roll stock material is not an acceptable tarp material.

Prior to leaving the job site, daily, tarps are to be secured at all edges to
immovable objects and anchored sufficiently to prevent blow off or dislocation.

Handling: Material shall be handled in such a manner as to preclude damage or
contamination with moisture or foreign matter.

In the event of damage from delivery, storage, or handling of materials under this
section, immediately replace deficient materials. Any installation of damaged materials
shall be immediately removed and replaced. Replacement of damaged or improperly
installed materials shall be at the sole cost of the contractor.

Coordinate delivery with the City of Houston.

Prevent wrappers and packaging materials from inclusion in the roofing system.

Bitumen

R Mixing of different types or classes of bitumen remains and residues in tankers,
kettles, luggers, and buckets will not be acceptable.

2. Tanker and kettle temperatures shall be equipped with accurate and calibrated
thermometers,
3. Bitumen shall be heated and applied in accord with E.V.T. ranges recommended
by the manufacturer,
4. Bitumen heated beyond its specified flash point will be rejected.
07513-5
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Contaminated bituminous material shall not be incorporated into the Work.

3.
6. Once ignited and extinguished in a vessel, bitumen and remains in that vessel
shall not be incorporated in the Work.
H. Material containers, mixing, and dilution:
L. Containers shall be closed and sealed except when materials are being removed.
2. Follow Manufacturers' instructions for mixing and stirring.
3 Cements, adhesives, primers, coatings, and sealants which have been diluted or

cut-back, after their manufacture shall not be incorporated into the Work.

1.10  ENVIRONMENTAL REQUIREMENTS

Al Work shall not commence during inclement weather.
B. Work shall not commence on a day when precipitation is imminent or probable.
C. Work shall not proceed over damp substrates.
D. Cold weather application procedures shall be employed when sustained ambient
temperature is less than 40 degrees Fahrenheit:
1. Insulate bitumen recirculating pipe from kettle to roof,
2. Insulate roofing bitumen transporting devices.
3 Application temperatures, E.V.T., in accord with manufacturer's specification
shall be maintained for work to proceed.
4, Plans for area enclosures shall be submitted in advance for approval by the

Consultant,

L1l SEQUENCING AND SCHEDULING

Coordinate and schedule all phases of the Work of the Contract Documents with the
City of Houston, Subcontractors, Material Suppliers and other parties as necessary to
ensure the smooth and orderly transition of separate phases, or portions, of the Work, the
timely placement of components and materials, including the complete cooperation

between parties and proper execution of the Work.

A.

07513-6
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B.

L

Work shall not be performed outside of normal business hours without the prior
approval of the City of Houston,

Work is to be performed on a daily basis, with each section completed before
progressing to the next days work.

Completion of work shall be defined as all specified existing roof preparation and the
complete installation of all insulation, field membrane, flashings, countertlashings, sheet

metal work, sheet metal fasteners and caulking.

Contractor shall complete roofing work on a daily basis unless specifically directed
otherwise by the City of Houston.

In no case shall the contractor remove more existing roofing than can be completely
installed within one (1) hour of the end of the working day.

Removal of the existing roof and installation of the new roofing is to be sequenced so as
to minimize foot and vehicle traffic over new roofing.

All temporary night seals between existing roof membrane and new roof membrane are
to be installed in a completely watertight condition a minimum of one (1) hour prior to

the end of the work day.

Temporary base flashings are not acceptable.

112 GUARANTEE AND WARRANTIES

A.

The Contractor shall provide the City of Houston with the roof membrane system
manufacturers 20 year NDL guarantee against defects in materials and workmanship. A
specimen of this guarantee shall be presented to the City of Houston at Contract
execution, The completed and approved guarantee agreement shall be delivered to the
City of Houston before final payment will be made. The guarantee shall provide for
repair and replacement of defective Work and leaks at no cost to the City of Houston.

The Contractor shall warrant all Work performed under this Contract for a period of 5
years from the date of Substantial Completion. The Contractor shall accept
responsibility for the correction of defects in materials and workmanship and shall repair
leaks promptly upon notice by the City of Houston or his Representative and at no cost
to the City of Houston. The Contractor shall reimburse the City of Houston for repairs
performed by others should the Contractor not remedy leaks within five (5) working
days after written notice of said defects by the City of Houston.

The Contractor shall provide and install a minimum of two (2) Guarantee/Warranty

07513 -7
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D.

signs. Signs shall be a minimum of 8%4” x 1™ and be constructed of no less than 18
gauge metal. Background color shall be white with black lettering. Signs shall be
professionally fabricated and printed by a supplier with experience in such work. Signs
shall be mounted at the project site in locations selected by the City of Houston. Signs

shall contain the following information:

I

Facility Name and Locations.

BEC Project Number.

City of Houston named as the owner.
Date of substantial completion.
Roofing Contractor’s information:
Company name.

Company address.

Company contact person.
Company telephone number.

Contractor’s Warranty expiration date.
Contractor’s Warranty identification number.

"o po ow

Manufacturer’s Warranty information:

Manufacturers name,
Manufacturers address.

Manufacturers contact person/department.
Manufacturers telephone number.
Manufacturers Warranty expiration date.
Manufacturers Warranty identification number.

™o oo o

The following general information shall be posted on the sign:

“The roof system of this facility is under warranty and access is restricted except
with the written permission of the facility manager. Work on or changes to the
roof shall not be performed unless the prior written notification has been
provided to the contractor and manufacturer(s) as identified herein.”

The contractor and manufacturer shall perform a twelve (12) month inspection after the
substantial completion. The inspections shall be scheduled with the City of Houston and
their representative. All deficiencies found during the inspection shall be repaired by the
manufacturer and contractor at no expense to the City of Houston.

07513-8
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PART 2 - MATERIALS

2.01

2.03

2.04

GENERAL

Minimum product requirements have been listed. All of these components must be used
and bid.

Al

ROOFING FELTS

A. Fiberglass roofing (ply) felts shall meet or exceed ASTM D-2178, Type IV as follows:

1. PRS Glass Ply 4 by Performance Roof Systems.
2. GAF Glas Ply 4 by GAF Corporation.
BASE FLASHINGS AND STRIPPING MEMEBRANE

A. Base flashings and stripping membrane shall consist of two bottom (backer) plies of
Type IV fiberglass roofing felt and one top ply of white surfaced polyester and fiberglass
mat reinforced modified bitumen membrane as follows:

1. DerbiBrite by Performance Roof Systems.
2. Top Ply: Energy Cap Mop FR, as manufactured by GAF Materials Corporation.

B. Stripping membrane shall consist of two-plies of Type IV F iberglass Roofing Felt.

ELASTOMERIC SURFACED CAP SHEET

A. Top Ply: DerbiBrite, as manufactured by Performance Roof Systems, Inc., high
tensile cap sheet with the following properties.

[.  Thickness: Minimum 140 mils.

2. Tensile Strength - Weakest Direction: Minimum 180 pounds per inch of width,
at 0 degrees F., as tested by ASTM D5147.

3. Tear Resistance - Weakest Direction: Minimum 174 pounds, as tested by ASTM
D5147.

4. Reinforcements: Multiple reinforcements, comprised of one (1) Fiberglass mat with

07513-9
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9.

a minimum weight of 2.65 Ib./sq., and one (1) Polyester scrim with a minimum
weight of .91 Ib./sq.

Dimensional Stability: Absolute dimensional change shall be 0%, after heat
conditioning at 80 degrees C., per ASTM D5147,

Surfacing: Factory applied baked acrylic.
pH Rating: Neutral for water run-off,
Solar Reflectance Rating: Minimum .91

Initial Reflectivity: Minimum 75%.

10. Emissivity: Minimum emissivity .82.

I

2.

9.

Top Ply: Energy Cap SBS 30 FR, as manufactured by GAF Materials Corporation, high

tensile cap sheet with the following properties.

Thickness: Minimum 140 mils.

Tensile Strength - Weakest Direction: Minimum 70 pounds per inch of width, at
0 degrees F., as tested by ASTM D5147.

Tear Resistance - Weakest Direction: Minimum 335 pounds, as tested by ASTM
D5147.

Reinforcements: Reinforcement comprised of one (1) Fiberglass mat.

Dimensional Stability: Absolute dimensional change shall be .5%, after heat
conditioning at 80 degrees C., per ASTM D5147.

Surfacing: Factory applied TopCoat Energy Coat.
pH Rating: Neutral for water run-off.
Solar Reflectance Rating: Minimum 80%

Initial Reflectivity: Minimum 80%.

10. Emissivity: Minimum emissivity .84.

2.05  RELATED BITUMINOUS MATERIALS

07513 - 10
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Al

Asphalt for Roofing:

I. Type IV, special steep; ASTM D-312-89, Type IV,

2. Manufacturer: Trumbull,
Primer:
I. Concrete Primer by Johns Manville.

2. Matrix 301 Asphalt Primer by GAF Materials Corporation.

Deleted: Black Armor Asphalt Primer D41 by
Allied Signal, Inc

3. Permatop Primer by Performance Roof Systems, Inc.

4. ASTM D-41-94,

Deleted: C. Cold Application Adhesive {Cap
Sheet} ]

Asphalt Roof Cement:

1. 203 Plastic Roof Cement by GAF.

2. Approved equal by Performance Roof Systems, Inc.

3. ASTM D-4586-93, Type I; asbestos free,

1

I. . Permastic by Performance Roof Systems, Inc_ or
approved equal.§
1

2. ASTM D-45869
Deleted: D }

__—{ Deleted: ]

Flashing Cement:

1. Permastic by Performance Roof Systems, Inc.

2, 201 Premium Flashing Cement by GAF.

| Deleted: 202 j

3 ASTM D-4586.

Cold Application Adhesive (Cap Sheet):

/{ Deleted: F j

g

I. Permastic by Performance Roof Systems, Inc.
2. 102 SBS Membrane Adhesive by GAF.

3. ASTM D-4586.

Aluminum Coating:

07513 - 11
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I Permalume Premium by Performance Roof Systems.

2. Matrix 304 Non-Fibered Aluminum Roof Coating by GAF.

3 ASTM D-2824.

_—{ Deteted: 1

N

Q, Underlayment:
I. 20 mil. (Minimum) Neoprene Sheeting by Nervastral.
2. 20 mil. (Minimum) P.V.C. Sheeting, Lexsuco Water Barrier by GAF.
3. Use adhesives as provided by the manufacturer.
H, Rubberized Asphalt Edge Sealant: A Deteted: 1
1. TopCoat Flex Seal by GAF or approved equal,
2. ASTM D-4586.
L Fiberglass reinforcing fabric shall comply with the requirements of ASTM D 1668, Type { peteted: 5 )
L.
4, Elastomeric Roof Coating. { Deteted: K )

Permacool Reflective Elastomeric Roof Coating as manufactured by Performance
Roof Systems, Inc.

1.

2. TopCoat Energy Cote by GAF.

3. Primers and Miscellaneous products as supplied for the manufacturer for use
with the elastomeric coating and required for its installation. -

PART 3 - EXECUTION

3.01

3.02

GENERAL

Al

The latest manufacturer specifications and installation techniques are to be followed.

PRE-CONSTRUCTION SITE INSPECTION

A

As provided in Section 01312,

07513 - 12
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Examine site and determine satisfactory conditions for Work.,

Provide in writing to the City of Houston to notify of defects and conditions which may

adversely influence performance or completion of Work.
Absence of written notice will constitute the Contractors acceptance of site.

Verify:

L. Deck support, attachment, and integrity.

2. Deck weight limits before loading materials.

3 Existence and locations of above ground utility lines, underground utilities,

water and gas lines, fire sprinkler systems, pavement heating devices, above and
below deck conduit and tubing, ceiling suspension systems and lawn sprinkling

systems.

3.03  DAILY INSPECTION

A

Examine the areas and conditions under which work in this section will be installed.
Correct conditions detrimental to the proper and timely completion of the work. Do not
proceed until such conditions have been corrected.

3.04 SURFACE CONDITIONS

A

B.

C.

D.

Surfaces scheduled to receive roofing are to be free of any moisture, frost, or loose
debris.

Substrate is to be smooth, free of sharp projections, and free of obvious depressions.

All metal fittings specified or shown on drawings are to be in place before roofing.

All nailers shall be securely installed prior to roofing.

3.05 HANDLING, HEATING AND APPLICATION TEMPERATURE OF ASPHALT

A,

If pumper kettles only are used on the job, then the asphalts shall be delivered to work
site in cartons and/or cans. The kettle shail be placed in a metal pan with a volume 10%
larger than the volume of the kettle. The kettle shall be equipped with an “afterburner”
to reduce fumes from the heated asphalt. A Fire Marshall shall be present at all times
during kettle operations and all costs for the Fire Marshall shall be paid by the

contractor.

0751313
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If tankers are used, the asphalt in the tanker shall not be heated to above 475 degrees
maximum, and 350 degrees maximum if asphalt is to be stored more than 8 hours.

The heating of asphalts should conform to the equiviscous temperature range concept

(EVT).
Never heat the asphalt to or above the actual coc flash point, (FPT).

Asphalt shall be heated in an approved kettle equipped with a secondary burner for
reducing particulate and hydrocarbon emissions.

The manufacturer must label each carton of asphalt with the EVT and FPT temperatures.

Altasphalt delivered to the site shall be tested according to ASTM D-312 requirements
by an independent testing laboratory.

The application or embedment temperatures of asphalts shall be within 25°F of the
equiviscous temperature (EVT) for optimum application.

3.06 FELT INSTALLATION

Al

B.

Over insulation, apply 3 plies of roofing felt set in hot (at EVT) asphalt as specified.

Start with a 12 inch wide felt; then over that, 24 inch wide; then over that, a full 36 inch
wide felt.

Install each felt so that it shall be firmly and uniformly set, without voids, into the hot (at
EVT) asphalt applied just before the felt at a nominal uniform rate of 25 Ibs per 100

square feet,
Felts are to be broomed into the hot asphalt with a soft bristle push broom or a smooth

rounded wood squeegee with no bristles.

Do not walk directly on felts for a minimum of 45 minutes to allow for proper adhesion
of the felts.
No phased construction is to be allowed. The roof section is to be completed with a full

three-ply application at the end of each working day. If it should become necessary to
employ a phased application due to a sudden rainstorm, the temporary installed felts will

be removed prior to a full three-ply application.

3.07 CAPSHEET INSTALLATION

A

Install 15 ft. lengths of modified bitumen cap sheet using cold process adhesive

07313 - 14
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application methods as specified by the manufacturer.

Where allowed by the manufacturer heat weld the cap sheet to the 3-ply, including all
sidelaps and endlaps in lieu of cold process adhesive. Heat welding shall be done in
accordance with the manufacturers latest written instructions. While installing
membrane top ply, provide proper protection or method during application and heat
welding of side and endlaps to prevent burning or charring on the surfacing of

previously installed sheet.

Fully adhere membrane top ply to glass ply felts and have a minimum of 3-inch side laps
or width of selvage edge and 6-inch end laps. Extend membrane top ply to top edge of
cant. Apply each sheet directly behind technician. Stagger side laps of top ply (a

minimum of 12-inches) from side laps of base ply.

During end lap application, trim the inside corner along the selvage edge of the
underlying sheet at the end of the roll. The trimmed area shall be the width of the
selvage edge and extend downward from the end of the rol] to the outer side of the rol!
on a linear direction approximately 5-1/2-inches from end of roll, Trim outside corner
of membrane top ply at end laps to provide rounded finished corner,

Install membrane top ply so that end laps of every other sheet is aligned.

pills, scars, physical damage or other

Apply a patch over areas of membrane with s
ne top ply and extend a minimum of 2-

defects. Patch shall be the full width of membra
inches beyond the defect in each direction.

Check heat welded lap seams and seal unbonded or discontinuous seams using a heated

steel trowel.

Apply manufacturers approved elastomeric coating to all cap sheet laps, areas of

discolorization, burn marks, etc., in accordance with the manufacturer’s instructions and
as directed by the City of Houston or consultant. No bitumen marks, dirty areas, etc. will
be acceptable on the white cap sheet. If directed by the City of Houston and/or the
consultant the contractor shall clean and/or coat entire areas with manufacturers
approved elastomeric coating system to the satisfaction of the City of Houston.

3.08 BASE FLASHINGS

A.

B.

Install finishing felts extending to 2" above the top of the cant strip and trimmed level.

Prime all vertical surfaces with asphalt primer at a nominal rate of | gallon per 100 sq.

ft. and allow to dry.

07513 - 15
5-19-2014



Lyons Health Clinic ~ Roof Replacement & Weatherproofing Construction Project

W8S # H-000097-0002-4-01

MODIFIED BITUMEN CAP SHEET BUR

C.

In a uniform coating of hot asphalt, install two (2) plies of glass fiber backer felt
extending from the top of the base flashing to 4 inches from the base of the cant onto the

roof membrane.
Apply top ply of flashings only after ply felts are in place.

Cut modified bitumen flashing membrane to extend a minimum of 4-inches above the
top of the membrane top ply covering the cant. The overall minimum height of the top
of the flashing membrane above the top of the roof surface is 8-inches. Extend flashings

to full height of vertical substrate.

Extend the flashing membrane horizontally 4-inches onto the field of the roof surface
beyond the bottom edge of the cant strip.

Cut flashing from roll and create an uncoated edge as lap seam for adjacent sheets. Lap
ends a minimum of 4-inches and stagger laps from laps of underlying plies.

Fully adhere and conform top ply of flashing to substrate.

Secure the upper edge of the base flashing with a termination bar secured at 6 inches on
center maximum,
Side and end lap treatment:

Where allowed by the manufacturer heat-weld all sidelaps in lieu of cold
process adhesive.

1.

All side and end laps shall be rolled with a minimum 20 Ib. Steel roller

2.
following immediately behind the torch and/or heat welder.

3. A minimum of 1/4" continuous bleed-out shall be visible at all laps/seams after
application. The edge of the laps/seams shall be left untooled (not buttered).

4. Apply manufacturers supplied elastomeric coating to all sidelaps and endlaps,

areas of discolorization, burn marks, etc, in accordance with the
manufacturer’s instructions, or as directed by the consultant.

Top edge of the flashing felts are to be sealed in a solid coating of flashing cement and
4" reinforcing fabric and top layer of asphalt flashing cement.

Elevation on walls and vertical details:
1. Minimum § inches afmve finished roof surface.

07513 - 16
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N

Elevations above 24 inches:

2,

a. Flashing membranes shall be installed the width of the roll and precut to

the desired height,
Terminations;
L Walls where coping scheduled:

a Extend to top edge of nailer.

b, Fasten with angle termination bar along top. outside edge of nailer, 6

inches on center.
c. Extend underlayment across nailer down outside vértical face of nailer.
d. Fasten along outside nailer face, 6 inches on center.
2. Surfaces where termination or compression bar scheduled:

a. Extend up t6 and along scheduled detail fixation line.

b. Install compression bar on same day as flashing installation,
3 Surfaces where counterflashing scheduled:

a. Extend up to 1/4 inch below receiver.

b, Fasten membrane in a line 1 inch below termination edge andon 6 inch
centers. ;

. Three-course upper termination by applying an I/8 inch layer of roof
cement over transition and fully embed a 6 inch wide strip of fabric into
the wet cement layer. Apply an additional 1/8 inch thick layer of roof
cement over the embedded fabric

4, Curbed box penetrations:

a. Extend to top outside edge of nailer,

b. Fasten in line | inch below termination edge and on 6 inch centers,
5. Surface where metal edge scheduled:

A Extend to outside edge of nailer,
b. Install edge sealant with white elastomeric coating as provided by the
manufacturer.

Apply. manufacturers approved elastomeric coating to all cap sheet laps, areas of

07513 -17
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discolorization, burn marks, etc., in accordance with the manufacturer’s instructions, or
as directed by the consultant. No bitumen marks, dirty areas, etc. will be acceptable on
the white cap sheet/base flashing. If directed by the City of Houston and/or the
consultant the contractor shall clean and/or coat entire areas with manufacturers
approved elastomeric coating systen to the satisfaction of the City of Houston,

3.09 STRIPPING AT METAL FLASHING FLANGES

A.

B.

Install metal flashing flanges embedded in roofing cement,

Flanges are to extend a minimum of 4” onto the roof surface. Mechanically attach to
wood nailers or deck on 3" centers staggered.

Prime top of metal flanges and allow to dry, then install 2 plies of fiberglass felt in
hot asphalt. Bottom ply to extend a minimum of 4" past the edge of the metal flange.
Top ply to extend a minimum of 6" past the edge of the metal flange.

Caulk edges with edge sealant and embed loose granules on granule surfaced cap

sheets,

Contractor shall provide the minimum duration of fire watch as required by Code
Requirements, and or a minimum of 4 hours, which ever is more stringent.

3.10 CLEANUP

A.

The contractor shall clear the construction areas and shall provide for the removal from

the building site of all his construction debris,

All debris shall be removed from the premises promptly and the construction area left
clean daily.

The contractor is responsible to assure that his subcontractors have properly removed
and disposed of all debris relating to their Contract,

At the completion of the Contract, contractor is to remove and dispose of all equipment
related to his Contract.

3.11 MANUFACTURER'’S FIELD SERVICES

A.

Provide manufacturer’s field services including attendance of the Pre-Construction
meeting, initial inspection, mid-term inspection and final inspection. Additional
inspections shall be made as required by the manufacturer or as requested by the City of

Houston or consultant,

07513 - 18
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B. Request progress inspections by manufacturer’s representativ

guarantee provisions. A minimum of a midterm and final
are required by the manufacturer at a minimum,

¢ where required under
inspection of completed work

END OF SECTION

0751319
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